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Invitation to Tender Notice 
for Spring 2021 Chelaslie South FCI Tree Planting  

in the Nadina Forest District 
Sealed tenders for Spring 2021 Chelaslie South FCI Tree Planting in the Nadina Forest District, 
will be received by Silvicon Services, Inc.), no later than, 2:00 PM local time, October 30th , at 
which time all tenders will be opened in private. 

Successful Contractor must agree to start work no earlier than June 1st, 2021 and complete 
the work by June 30, 2021, providing reasonable weather exists.  If contractor continues to 
work past June 30, 2020 a penalty of $1,000 per day will apply. 

Tender packages will not be made available electronically from this location. A tender package 
may be obtained on the FESBC Bid Opportunities website at https://fesims.outcome-
plus.com/Advertisement/AdvertisementLanding 

Tenders must be submitted in accordance with the terms and conditions specified in the tender 
package. The lowest priced or any tender will not necessarily be accepted. 

If Silvicon posts any addendum to the Tender Documents it will be made by issuing an 
addendum to the FESBC Bid Opportunities website at https://fesims.outcome-
plus.com/Advertisement/AdvertisementLanding 

Bidders are solely responsible to continually monitor the FESBC Bid Opportunities website on 
an ongoing basis to keep themselves informed of any addendum.  

To obtain further information, please contact Derek Hetherington (250-847-3680).or 

Email: Derek.Hetherington@Silvicon.com 
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Silvicon Services, Inc.   

INVITATION TO TENDER 
for  

Spring 2021 Chelaslie South FCI Tree 

Planting in the Nadina Forest District 

 

SEALED TENDERS FOR THE WORK OR SERVICES LISTED BELOW WILL BE RECEIVED 

BY SILVICON SERVICES INC. 
3560 Victoria Drive, PO Box 490 

Smithers, British Columbia 
V0J 2N0 

UNTIL THE SPECIFIED CLOSING DATE AND TIME, AT WHICH TIME THE TENDERS WILL BE OPENED 
IN PRIVATE. 

PROJECT 

Contract/File: 2021-Silvicon-PL-FCI-5 

Nature of Work or Services: Spring 2021 Chelaslie South FCI Tree Planting 

Located at:  Nadina Forest District 

TABLE OF CONTENTS 

 Information to Bidders 

 Conditions of Tender 

 Specimen Contract with schedules 

 Schedule A – Services 

 Schedule B – Payments 

 Schedule C – Other Conditions 

 Schedule D – Insurance Requirements 

 Schedule E – Safety Conditions 

 Schedule F – Camp Standards 

 Schedule G – Prime Contractor Agreement 

 Schedule H – Subcontracting 

 Attachments – FFT Planting Standards 

  Tender Offer Form 

  Tender Envelope 

 Additional Items – Appendix 1 Contractor Experience and References and Overview Map 

FOR FURTHER INFORMATION OR QUERIES, CONTACT: Derek Hetherington, Silviculture Coordinator, 
at 250-847-3680  

ENSURE YOUR PACKAGE IS COMPLETE. 
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Silvicon Services, Inc.  

Information to Bidders 

for 2021 Chelaslie South 

FCI Spring Plant 

 

 

Overview of the Work/Service Required 
Silvicon, under the Forest Enhancement Society of BC program (FESBC), is tendering a contract for the planting 
of approximately 835,000 seedlings; these are to be planted at various sites throughout the Nadina Forest 
District.  All operations are to be conducted within the requirements of the current legislation. The successful 
vendor will be solely responsible for providing the necessary transportation that will be required to transport 
personnel, seedlings, equipment, and all other aspects outlined in the contract.   
 
This work will be primarily focused on plantations impacted by wildfire. Areas to be planted are either burned 
with no snags or with snags. The timing of the planting activities is estimated to be from June 1st, 2021 to June 
30th, 2021.  The later start date is due to caribou migration. 
 

COVID-19 

Work/Service Required 

 
a. The successful contractor will be required to confirm that they have an Infection Prevention and Control 

Plan in place.  The following resources are available: 

i. https://www.worksafebc.com/en 

ii. https://www2.gov.bc.ca/gov/content/health/about-bc-s-health-care-system/office-of-the-

provincial-health-officer/current-health-topics/covid-19-novel-coronavirus 

 

b. In recognition of certain contract administration costs that the Contractor may incur in relation to 

COVID-19 expenses, the Province will consider up to a maximum of 10% of the tendered price be 

added, and same will be reflected in the maximum contract amount. 

Program Information 

 
Wildlife/Danger Tree Assessment 
The successful vendor will be required to conduct a Wildlife/Danger Tree Assessment on each Work Unit before 
planting commences and follow through with the necessary danger tree removal or flagging of no work zones. 
 

Camp 

The successful vendor will be responsible to locate their own camp locations, which must meet the requirements 
of the Industrial Camp Regulation under the Public Health Act and be approved by the Silvicon.  

Reefers 

The successful vendor will be required to provide at least one refrigerated trailer/unit for transportation of 
seedlings from the cold storage facility to the work site and as an on-site storage of seedlings.  The reefer must 
be padlocked when on the work site to prevent theft.  

Quality Assurance 

The successful contractor will not be responsible to conduct quality inspections in accordance with the 
Ministry’s Planting Quality Inspection Procedures (FS704s) and submit a report to the Silvicon for further 
inspection.  See Schedule A for specific requirements and deliverables.   

 

https://www.worksafebc.com/en
https://www2.gov.bc.ca/gov/content/health/about-bc-s-health-care-system/office-of-the-provincial-health-officer/current-health-topics/covid-19-novel-coronavirus
https://www2.gov.bc.ca/gov/content/health/about-bc-s-health-care-system/office-of-the-provincial-health-officer/current-health-topics/covid-19-novel-coronavirus
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Deliverables 

In addition to the tree planting services, the successful contractor must provide the Silvicon with a final project 
report including daily contract notes, Planting Stock Shipping Order forms, daily production summary, block 
summary (including seedlot allocation), and seedlot maps.  See Schedule A and C for specific requirements and 
deliverables.   

Site Conditions 
Access 
Silvicon Services Inc. cannot guarantee truck access to each work unit due to road conditions, deactivation and 
circumstances beyond our control (i.e. washouts, blowdown, etc.).  The successful vendor will be required to 
remove minor obstacles such as blowdown, etc.  The successful vendor will not be required to cover the cost of 
the barge.  
 

Known Field Safety Hazards on this Contract 

Silvicon Services Inc.  staff and contractors, in the course of planning and developing this project, have identified 
the following known field safety hazards associated with this project.  Note this list does not identify routine 
safety hazards associated with forestry operations: 

•  No "Known" safety hazards. 

Contractor Safety Program and Prime Contractor Responsibilities  
The Successful Bidder will be designated the Prime Contractor for this contract and must bid accordingly and 
meet the bidder eligibility stated in the Conditions of Tender.   
 
The successful Contractor must plan to maintain and implement a program of systems or processes (a safety 
program) that will address occupational health and safety concerns and practices that will eliminate or minimize 
risk of injuries.  Silvicon may ask to examine the safety program and ask for evidence to support the 
implementation of same as part of the contract administration. 

Bidders must be aware of the Safety Conditions Schedule and the Prime Contractor Agreement attached to the 
contract agreement. 

Obligation to Report Unsafe Conditions or Practices  
The Workers Compensation Act , Occupational Health and Safety Regulation 3.10 requires that any person 
(including Silvicon staff) report any observed unsafe conditions or practices to the person in charge of the 
workplace.   Silvicon staff will do this in the course of their work on the contract area should they come across 
such conditions or practices. 

Site Viewing/Information Meeting 
Information on whether a site viewing or information meeting is applicable to this tender call can be found in the 
Conditions of Tender. 

Contract Term/Work Schedule  
The term of the contract will be from June 1st , 2021 to June 30, 2021. Please note that a penalty of $1,000 will 
be imposed for every day the contract goes past June 30, 2021. 

The successful Contractor shall be required to have a pre-work meeting with the Silvicon to review the contract 
prior to commencement of the work.  Any subjects discussed and decisions made at the pre-work conference 
shall form an integral part of the Contract. 

Contractor Invoicing 
An invoice must identify the contract it pertains to.  

Silvicon Services will pay any applicable taxes payable by it under law or agreement with the 
relevant taxation authorities.  Invoices must show the calculation of any applicable taxes 
(excluding taxes paid directly by you to a supplier and which were inclusive in the bid price) 
to be paid as a separate line item for the Billing Period(s).    

Payment Policy 
Invoices and progress payments are not usually paid before 30 days from the date Silvicon receives the invoice, 
or the date the Silvicon authorizes payment, whichever is the latter.  However, every effort is made to pay 
accounts between 30 to 40 days, maximum 60 days. 
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The Financial Administration Act does not permit interest payments on progress payments, performance security 
deposits or holdbacks, until the 61st day after the date the money becomes due.  The due date is calculated 
from the date Silvicon receives the invoice or Silvicon authorizes payment/release (whichever is the latter), to the 
date the Ministry of Finance prints the cheque.  Interest rates are set by the Office of the Comptroller General.  
Interest claims of less than $5 are not payable. 

Bidders’ Dispute Resolution  
If a problem should occur during this tender call, it should be resolved informally with the Silvicon named in the 
invitation to tender.  If the bidder is not satisfied with the outcome at this stage, or they prefer to bypass the 
informal route, they may engage the formal vendor complaint review process.  

Formal complaints concerning a competitive process or a pending or awarded contract, or other procurement 
process may be submitted by the bidder in writing at any time during the procurement process and up to thirty 
(30) business days after they have received notification from the ministry of the final outcome of the procurement 
process.   
 
Complaints in the formal process are submitted on the ministry approved Vendor Complaint Form.  This ministry 
specific form is available to the general public through the Ministry of Technology, Innovations & Citizen’s 
Services, Procurement Service Branch, BC Bid website located at http://www.bcbid.gov.bc.ca/open.dll/welcome. 
 
Disputes occurring during the performance of the work/service will be governed by the dispute resolution terms 
and conditions of the Agreement. 

Silvicon Safety Requirements 

Safe Certification Requirement 
If indicated in the Conditions of Tender as applicable, bidders must be aware of the safe certification 
requirements in order to be eligible to bid, including the Safe Certification Requirements Schedule attached to 
the contract agreement. 
 
Additional information can be found from the following websites: 
http://www.for.gov.bc.ca/bcts/safety/ 
http://www.bcforestsafe.org/ 

 

Hand Falling Operations 
All forestry and non-forestry related activities that include or have the potential to include hand falling, requires 
the Contractor to designate a Falling Supervisor.  Bidders should refer to the Safety Conditions Schedule 
attached to the Agreement and bid accordingly. 

Lobbyist Registration Act 
It is the contractor’s responsibility to abide by all applicable laws.  If the contractor falls within the parameters of 
the Lobbyists Registration Act, then it is the contractor’s responsibility to make this determination and register if 
necessary. 

Funding Limitation 
This contract is being advertised and potentially awarded prior to final confirmation of funding approvals.  
Bidders are hereby informed that Silvicon reserves the right to amend and/or cancel works, and subsequently 
the contract.   

 

http://www.bcbid.gov.bc.ca/open.dll/welcome
http://www.for.gov.bc.ca/bcts/safety/
http://www.bcforestsafe.org/

